
05/07/2009 Page 1 of 8

AMES CONSTRUCTION, INC.
3737 WEST 2100 SOUTH
WEST VALLEY CITY,UT 84120

Project No: NH-0006(29)204
Project Name: US-6; Tucker MP 203 to 204.2
Desc of Construction: Road - Widen to Four Lanes
Estimate Completion date on or before 
County: UTAH (49)

W. W. CLYDE & CO
P.O. BOX 350
1375 N. MAIN ST.
SPRINGVILLE,UT 84663

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

5000Equal Opportunity Training00830001U 50,000.00 50,000.0010.0010.00 50,000.00Hour 10.001
1Mobilization012850010 1,500,000.00 1,040,000.001,040,000.001,500,000.00 574,000.00Lump 574,000.002
1Public Information Services013150010 20,000.00 3,500.003,500.0020,000.00 5,900.00Lump 5,900.003
1Traffic Control01554005* 800,000.00 350,000.00350,000.00800,000.00 406,000.00Lump 406,000.004

2827Silt Fence015710030 8,481.00 3,816.451.353.00 6,784.80ft 2.405
1952Check Dam (12 Inch Fiber Roll)01571025P 13,664.00 5,660.802.907.00 7,417.60ft 3.806

14861Dust Control and Watering015720020 74,305.00 41,610.802.805.00 54,985.701000 gal 3.707
1Survey017210010 150,000.00 24,000.0024,000.00150,000.00 43,000.00Lump 43,000.008

20560Granular Borrow (Plan Quantity)020560015 370,080.00 412,228.0020.0518.00 386,528.00cu yd 18.809
44874Embankment for Bridge (Plan Quantity)020560065 1,121,850.00 859,337.1019.1525.00 821,194.20cu yd 18.3010
2111Geotextiles - Erosion Control (Plan Quantity)02075020P 4,222.00 2,638.751.252.00 2,955.40sq yd 1.4011

1Remove Rest Area02221004* 150,000.00 30,000.0030,000.00150,000.00 20,800.00Lump 20,800.0012
740Remove Guardrail022210075 1,665.00 1,776.002.402.25 1,480.00ft 2.0013

8255Remove Fence022210080 8,255.00 4,540.250.551.00 8,255.00ft 1.0014
220Remove Pipe Culvert022210095 4,400.00 2,805.0012.7520.00 3,300.00ft 15.0015

7Settlement Plates02311000* 2,100.00 5,257.00751.00300.00 12,012.00Each 1,716.0016
312063Roadway Excavation (Plan Quantity)023160020 2,496,504.00 1,139,029.953.658.00 2,090,822.10cu yd 6.7017

1220Loose Riprap (Plan Quantity)02373010P 97,600.00 19,093.0015.6580.00 42,700.00cu yd 35.0018
49423Erosion Control Blanket (Plan Quantity)02376010P 98,846.00 51,894.151.052.00 49,423.00sq yd 1.0019

14812 inch Culvert, Metal Pipe, Class C, 02610102P 3,700.00 3,729.6025.2025.00 4,736.00ft 32.0020
Corrugated

12024 Inch Culvert, Metal Pipe, Class C, 026101188 6,044.40 4,332.0036.1050.37 5,160.00ft 43.0021
Corrugated

4721 x 15 Corrugated Steel Pipe Arch - 2 2/3 x 026101550 3,290.00 1,762.5037.5070.00 2,350.00ft 50.0022
1/2 inch Corrugations

24428 x 20 Corrugated Steel Pipe Arch - 2 2/3 x 026101554 24,400.00 15,152.4062.10100.00 13,176.00ft 54.0023
1/2 inch Corrugations

12742 x 29 Corrugated Steel Pipe Arch - 2 2/3 x 026101556 15,240.00 9,194.8072.40120.00 9,144.00ft 72.0024
1/2 inch Corrugations

10449 x 33 Corrugated Steel Pipe Arch - 2 2/3 x 026101558 15,600.00 10,264.8098.70150.00 10,192.00ft 98.0025
1/2 inch Corrugations

12235 x 24 Corrugated Steel Pipe Arch - 2 2/3 x 02610155P 13,420.00 5,624.2046.10110.00 7,808.00ft 64.0026
1/2 inch Corrugations

2Culvert End Section 12 inch026130020 1,096.36 468.00234.00548.18 360.00Each 180.0027
2Culvert End Section 21 X 15 inch02613002P 1,100.00 856.00428.00550.00 488.00Each 244.0028
2Culvert End Section 28 X 20 inch02613003P 1,200.00 958.00479.00600.00 1,600.00Each 800.0029
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WEST VALLEY CITY,UT 84120

Project No: NH-0006(29)204
Project Name: US-6; Tucker MP 203 to 204.2
Desc of Construction: Road - Widen to Four Lanes
Estimate Completion date on or before 
County: UTAH (49)

W. W. CLYDE & CO
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1375 N. MAIN ST.
SPRINGVILLE,UT 84663
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Abstract of Bids
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Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

2Culvert End Section 24 inch026130040 985.46 1,004.00502.00492.73 680.00Each 340.0030
2Culvert End Section 35 X 24 inch02613004P 1,300.00 1,184.00592.00650.00 900.00Each 450.0031
2Culvert End Section 49 X 33 inch02613005P 1,500.00 2,424.001,212.00750.00 2,220.00Each 1,110.0032
2Culvert End Section 42 X 29 inch02613006P 1,600.00 1,784.00892.00800.00 1,600.00Each 800.0033
2Safety Slope End Section for Arched Pipe 28 02613011P 4,000.00 2,294.001,147.002,000.00 1,920.00Each 960.0034

X 20 inch

1Concrete Drainage Structure 4 ft Wide X 4 ft 02633017D 500.00 2,269.002,269.00500.00 1,580.00Each 1,580.0035
Deep

1Rectangular Grate And Frame (Bicycle Safe 026350040 700.00 719.00719.00700.00 560.00Each 560.0036
Grating)

15588Untreated Base Course (Plan Quantity)027210020 389,700.00 399,052.8025.6025.00 319,554.00cu yd 20.5037
17789HMA - 3/4 inch027410060 1,423,120.00 1,334,175.0075.0080.00 1,440,909.00Ton 81.0038
3737SMA - 1/2 inch02744000* 355,015.00 429,755.00115.0095.00 396,122.00Ton 106.0039

69Liquid Asphalt MC-70 or MC-250027480010 44,850.00 59,754.00866.00650.00 55,200.00Ton 800.0040
24840Longitudinal Rumble Strip (Plan Quantity)02761020P 4,968.00 3,726.000.150.20 4,968.00ft 0.2041

20Pavement Message Paint02765020* 1,200.00 578.0028.9060.00 600.00Each 30.0042
374Pavement Marking Paint02765050* 12,716.00 9,462.2025.3034.00 9,350.00gal 25.0043

21736Right-of-Way Fence, Type G  (Metal Post)028220060 108,680.00 83,683.603.855.00 86,944.00ft 4.0044
83Right-of-Way Brace Post028220105 16,600.00 10,914.50131.50200.00 11,288.00Each 136.0045
4Right-of-Way Gate 16 ft Wide X 7 ft High02822080P 2,000.00 1,936.00484.00500.00 2,000.00Each 500.0046
4Precast Concrete Cattle Guard028250010 120,000.00 132,532.0033,133.0030,000.00 116,800.00Each 29,200.0047
8Wildlife Escape Ramp028270010 24,000.00 5,512.00689.003,000.00 12,000.00Each 1,500.0048
4W-Beam Guardrail Transition Element028410030 9,600.00 8,908.002,227.002,400.00 9,200.00Each 2,300.0049

39W-Beam Guardrail Curved028410056 1,950.00 2,893.8074.2050.00 2,730.00ft 70.0050
4W-Beam Guardrail Anchor Type 1028410090 3,600.00 3,816.00954.00900.00 3,960.00Each 990.0051

2850W-Beam Guardrail 84 inch Steel Post028410097 71,250.00 44,317.5015.5525.00 42,750.00ft 15.0052
86Delineator Type I028420010 2,236.00 3,465.8040.3026.00 3,440.00Each 40.0053
12Delineator - Culvert Marker028420030 396.00 572.4047.7033.00 600.00Each 50.0054
4Crash Cushion Type G028430035 14,400.00 10,180.002,545.003,600.00 10,400.00Each 2,600.0055
4Pre Cast Concrete Constant Slope Barrier 028440070 8,000.00 6,632.001,658.002,000.00 6,000.00Each 1,500.0056

Transition Section

900Precast Concrete Constant Slope  Barrier028440090 72,000.00 84,240.0093.6080.00 76,500.00ft 85.0057
2Sign Type A-1,  30 inch  X  30 inch028910060 340.00 254.40127.20170.00 260.00Each 130.0058
1Sign Type A-1,  36 inch  X  36 inch028910065 300.00 276.00276.00300.00 270.00Each 270.0059
1Sign Type A-1,  36 inch  X  48 inch02891006P 200.00 329.00329.00200.00 320.00Each 320.0060

94Sign Type A-2028910075 10,422.72 3,487.4037.10110.88 3,572.00sq ft 38.0061
2Sign Type A-2, 12 inch  X  48 inch02891008P 400.00 254.40127.20200.00 240.00Each 120.0062
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2Sign Type A-2,  36 inch  X  36 inch028910120 400.00 402.00201.00200.00 400.00Each 200.0063
16Remove Sign Less Than 20 Square Feet028910270 1,440.00 339.2021.2090.00 320.00Each 20.0064
5Remove Sign Greater Than or Equal to 20 02891028* 3,500.00 291.5058.30700.00 295.00Each 59.0065

Square Feet

2Small Sign Tubular Steel Post Base (B1)028910300 200.00 127.2063.60100.00 122.00Each 61.0066
6Slipbase Sign Base With Top Casting SLB-1 028910315 1,500.00 1,812.00302.00250.00 1,740.00Each 290.0067

(B3)

12Slipbase Sign Base With Top Casting SLB-2 028910320 3,000.00 3,504.00292.00250.00 3,480.00Each 290.0068
(B3)

2Sign Post P1028910355 200.00 169.6084.80100.00 160.00Each 80.0069
18Sign Post P4028910370 3,150.00 2,957.40164.30175.00 2,880.00Each 160.0070
1Boundary Survey and Survey Plat028960010 30,000.00 1,484.001,484.0030,000.00 7,000.00Lump 7,000.0071

11Right-of-Way Marker028960020 3,300.00 2,684.00244.00300.00 1,100.00Each 100.0072
12Wood Fiber Mulch (Plan Quantity)02911010P 18,000.00 11,640.00970.001,500.00 12,000.00Acre 1,000.0073

108465Strip, Stockpile, and Spread Topsoil (Plan 029120050 108,465.00 81,348.750.751.00 108,465.00sq yd 1.0074
Quantity)

12Drill Seed (Plan Quantity)02922010P 7,200.00 6,108.00509.00600.00 6,000.00Acre 500.0075
12Broadcast Seed (Plan Quantity)02922030P 12,000.00 10,368.00864.001,000.00 10,320.00Acre 860.0076
94Pole Planting (Willow)02931010P 2,350.00 2,397.0025.5025.00 2,068.00Each 22.0077
21Pole Planting (Cottonwood)02931020P 525.00 535.5025.5025.00 462.00Each 22.0078

                                                                                          Subtotal 9,960,821.94 6,878,083.50 7,424,820.80

20 - STRUCTURES E-2608

110Granular Backfill Borrow (Plan Quantity)020560025 5,500.00 6,182.0056.2050.00 6,160.00cu yd 56.0079
3Remove Structure02221001P 150,000.00 4,458.001,486.0050,000.00 4,800.00Each 1,600.0080
1Precast Concrete Box Culvert02645001* 265,000.00 277,200.00277,200.00265,000.00 321,000.00Lump 321,000.0081

                                                                                          Subtotal 420,500.00 287,840.00 331,960.00

20 - STRUCTURES F-770

355Granular Backfill Borrow (Plan Quantity)020560025 17,750.00 19,951.0056.2050.00 8,520.00cu yd 24.0082
1Remove Bridge022210015 50,000.00 4,499.004,499.0050,000.00 9,500.00Each 9,500.0083

384Drilled Shafts,  18 inch02466001* 96,000.00 54,796.80142.70250.00 78,720.00ft 205.0084
838Drilled Shafts, 30 inch02466004* 264,808.00 180,170.00215.00316.00 214,528.00ft 256.0085

18478Reinforcing Steel - Coated (Plan Quantity)032110010 25,869.20 20,325.801.101.40 18,662.78lb 1.0186
1Structural Concrete(Est. Lump Qty: 225 cu 03310001* 135,000.00 108,750.00108,750.00135,000.00 140,000.00Lump 140,000.0087

yd)

1Precast Abutments03320001* 375,000.00 271,550.00271,550.00375,000.00 277,000.00Lump 277,000.0088
1Precast Concrete Panels(Est. Lump Qty: 03339001* 777,000.00 596,450.00596,450.00777,000.00 632,000.00Lump 632,000.0089

12330 sq ft)
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13200Thin Bonded Polymer Overlay, Type I033720010 92,400.00 82,500.006.257.00 85,800.00sq ft 6.5090
9Prestressed Concrete Member 121 ft-4 inch 03412001* 441,000.00 342,099.0038,011.0049,000.00 331,200.00Each 36,800.0091

Type VI

1Structural Steel(Est. Lump Qty: 20725 lb)05120001* 62,175.00 81,230.0081,230.0062,175.00 73,600.00Lump 73,600.0092
1Electrical Work Bridges165260010 15,000.00 5,301.005,301.0015,000.00 5,500.00Lump 5,500.0093

                                                                                          Subtotal 2,352,002.20 1,767,622.60 1,875,030.78

20 - STRUCTURES R-556

107Concrete Gutter027710005 4,280.00 2,257.7021.1040.00 3,424.00ft 32.0094
1MSE Retaining Wall R-556 (Est. Exposed 02831000* 53,600.00 41,000.0041,000.0053,600.00 79,000.00Lump 79,000.0095

Surface Area:  670 sq. ft.)

                                                                                          Subtotal 57,880.00 43,257.70 82,424.00

20 - STRUCTURES R-572

61Concrete Gutter027710005 2,440.00 1,287.1021.1040.00 2,745.00ft 45.0096
1MSE Retaining Wall R-572 (Est. Exposed 02831001* 1,425,600.00 817,518.10817,518.101,425,600.00 1,031,000.00Lump 1,031,000.0097

Surface Area: 17820 sq. ft.)

                                                                                          Subtotal 1,428,040.00 818,805.20 1,033,745.00

20 - STRUCTURES R-574

1Soil Nail Retaining Wall R-574 (Estimated 02871002* 1,104,000.00 673,800.00673,800.001,104,000.00 823,000.00Lump 823,000.0098
Exposed Surface Area: 18,400 sq. ft.)

                                                                                          Subtotal 1,104,000.00 673,800.00 823,000.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - Contractor Supplied00221000* 1.00 1.001.001.00 1.00Lump 1.0099
                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - OCIP00221001* 1.001.00Lump100
                                                                                          Subtotal 1.00 0.00 0.00

A(Contract Amount): 15,323,244.14 10,469,409.00 11,570,980.58

A+Innovative Contracting(Bid Amount for Award Considerations): 10,469,410.00 11,570,981.5815,323,246.14

Percent of Engineer's Estimate: 75.51 %68.32 %

12 1Innovative Contracting:
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Project No: NH-0006(29)204
Project Name: US-6; Tucker MP 203 to 204.2
Desc of Construction: Road - Widen to Four Lanes
Estimate Completion date on or before 
County: UTAH (49)

PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

5000Equal Opportunity Training00830001U 50,000.00 50,000.0010.0010.00Hour1
1Mobilization012850010 1,500,000.00 1,180,000.001,180,000.001,500,000.00Lump2
1Public Information Services013150010 20,000.00 10,000.0010,000.0020,000.00Lump3
1Traffic Control01554005* 800,000.00 600,000.00600,000.00800,000.00Lump4

2827Silt Fence015710030 8,481.00 5,654.002.003.00ft5
1952Check Dam (12 Inch Fiber Roll)01571025P 13,664.00 5,856.003.007.00ft6

14861Dust Control and Watering015720020 74,305.00 44,583.003.005.001000 gal7
1Survey017210010 150,000.00 35,000.0035,000.00150,000.00Lump8

20560Granular Borrow (Plan Quantity)020560015 370,080.00 195,320.009.5018.00cu yd9
44874Embankment for Bridge (Plan Quantity)020560065 1,121,850.00 538,488.0012.0025.00cu yd10
2111Geotextiles - Erosion Control (Plan Quantity)02075020P 4,222.00 2,322.101.102.00sq yd11

1Remove Rest Area02221004* 150,000.00 60,000.0060,000.00150,000.00Lump12
740Remove Guardrail022210075 1,665.00 3,071.004.152.25ft13

8255Remove Fence022210080 8,255.00 4,953.000.601.00ft14
220Remove Pipe Culvert022210095 4,400.00 2,640.0012.0020.00ft15

7Settlement Plates02311000* 2,100.00 8,400.001,200.00300.00Each16
312063Roadway Excavation (Plan Quantity)023160020 2,496,504.00 1,872,378.006.008.00cu yd17

1220Loose Riprap (Plan Quantity)02373010P 97,600.00 50,020.0041.0080.00cu yd18
49423Erosion Control Blanket (Plan Quantity)02376010P 98,846.00 49,423.001.002.00sq yd19

14812 inch Culvert, Metal Pipe, Class C, 02610102P 3,700.00 4,144.0028.0025.00ft20
Corrugated

12024 Inch Culvert, Metal Pipe, Class C, 026101188 6,044.40 5,760.0048.0050.37ft21
Corrugated

4721 x 15 Corrugated Steel Pipe Arch - 2 2/3 x 026101550 3,290.00 1,692.0036.0070.00ft22
1/2 inch Corrugations

24428 x 20 Corrugated Steel Pipe Arch - 2 2/3 x 026101554 24,400.00 11,468.0047.00100.00ft23
1/2 inch Corrugations

12742 x 29 Corrugated Steel Pipe Arch - 2 2/3 x 026101556 15,240.00 8,128.0064.00120.00ft24
1/2 inch Corrugations

10449 x 33 Corrugated Steel Pipe Arch - 2 2/3 x 026101558 15,600.00 9,360.0090.00150.00ft25
1/2 inch Corrugations

12235 x 24 Corrugated Steel Pipe Arch - 2 2/3 x 02610155P 13,420.00 6,466.0053.00110.00ft26
1/2 inch Corrugations

2Culvert End Section 12 inch026130020 1,096.36 650.00325.00548.18Each27
2Culvert End Section 21 X 15 inch02613002P 1,100.00 720.00360.00550.00Each28
2Culvert End Section 28 X 20 inch02613003P 1,200.00 800.00400.00600.00Each29
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2Culvert End Section 24 inch026130040 985.46 850.00425.00492.73Each30
2Culvert End Section 35 X 24 inch02613004P 1,300.00 1,000.00500.00650.00Each31
2Culvert End Section 49 X 33 inch02613005P 1,500.00 1,900.00950.00750.00Each32
2Culvert End Section 42 X 29 inch02613006P 1,600.00 1,300.00650.00800.00Each33
2Safety Slope End Section for Arched Pipe 28 02613011P 4,000.00 1,920.00960.002,000.00Each34

X 20 inch

1Concrete Drainage Structure 4 ft Wide X 4 ft 02633017D 500.00 2,200.002,200.00500.00Each35
Deep

1Rectangular Grate And Frame (Bicycle Safe 026350040 700.00 725.00725.00700.00Each36
Grating)

15588Untreated Base Course (Plan Quantity)027210020 389,700.00 420,876.0027.0025.00cu yd37
17789HMA - 3/4 inch027410060 1,423,120.00 1,458,698.0082.0080.00Ton38
3737SMA - 1/2 inch02744000* 355,015.00 396,122.00106.0095.00Ton39

69Liquid Asphalt MC-70 or MC-250027480010 44,850.00 55,200.00800.00650.00Ton40
24840Longitudinal Rumble Strip (Plan Quantity)02761020P 4,968.00 6,210.000.250.20ft41

20Pavement Message Paint02765020* 1,200.00 840.0042.0060.00Each42
374Pavement Marking Paint02765050* 12,716.00 9,724.0026.0034.00gal43

21736Right-of-Way Fence, Type G  (Metal Post)028220060 108,680.00 81,510.003.755.00ft44
83Right-of-Way Brace Post028220105 16,600.00 10,790.00130.00200.00Each45
4Right-of-Way Gate 16 ft Wide X 7 ft High02822080P 2,000.00 1,900.00475.00500.00Each46
4Precast Concrete Cattle Guard028250010 120,000.00 116,000.0029,000.0030,000.00Each47
8Wildlife Escape Ramp028270010 24,000.00 5,600.00700.003,000.00Each48
4W-Beam Guardrail Transition Element028410030 9,600.00 9,600.002,400.002,400.00Each49

39W-Beam Guardrail Curved028410056 1,950.00 1,287.0033.0050.00ft50
4W-Beam Guardrail Anchor Type 1028410090 3,600.00 2,600.00650.00900.00Each51

2850W-Beam Guardrail 84 inch Steel Post028410097 71,250.00 42,750.0015.0025.00ft52
86Delineator Type I028420010 2,236.00 3,526.0041.0026.00Each53
12Delineator - Culvert Marker028420030 396.00 516.0043.0033.00Each54
4Crash Cushion Type G028430035 14,400.00 9,600.002,400.003,600.00Each55
4Pre Cast Concrete Constant Slope Barrier 028440070 8,000.00 6,240.001,560.002,000.00Each56

Transition Section

900Precast Concrete Constant Slope  Barrier028440090 72,000.00 93,600.00104.0080.00ft57
2Sign Type A-1,  30 inch  X  30 inch028910060 340.00 130.0065.00170.00Each58
1Sign Type A-1,  36 inch  X  36 inch028910065 300.00 160.00160.00300.00Each59
1Sign Type A-1,  36 inch  X  48 inch02891006P 200.00 215.00215.00200.00Each60

94Sign Type A-2028910075 10,422.72 1,786.0019.00110.88sq ft61
2Sign Type A-2, 12 inch  X  48 inch02891008P 400.00 82.0041.00200.00Each62
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2Sign Type A-2,  36 inch  X  36 inch028910120 400.00 320.00160.00200.00Each63
16Remove Sign Less Than 20 Square Feet028910270 1,440.00 880.0055.0090.00Each64
5Remove Sign Greater Than or Equal to 20 02891028* 3,500.00 520.00104.00700.00Each65

Square Feet

2Small Sign Tubular Steel Post Base (B1)028910300 200.00 240.00120.00100.00Each66
6Slipbase Sign Base With Top Casting SLB-1 028910315 1,500.00 1,800.00300.00250.00Each67

(B3)

12Slipbase Sign Base With Top Casting SLB-2 028910320 3,000.00 3,600.00300.00250.00Each68
(B3)

2Sign Post P1028910355 200.00 80.0040.00100.00Each69
18Sign Post P4028910370 3,150.00 1,980.00110.00175.00Each70
1Boundary Survey and Survey Plat028960010 30,000.00 1,400.001,400.0030,000.00Lump71

11Right-of-Way Marker028960020 3,300.00 2,640.00240.00300.00Each72
12Wood Fiber Mulch (Plan Quantity)02911010P 18,000.00 11,400.00950.001,500.00Acre73

108465Strip, Stockpile, and Spread Topsoil (Plan 029120050 108,465.00 81,348.750.751.00sq yd74
Quantity)

12Drill Seed (Plan Quantity)02922010P 7,200.00 6,000.00500.00600.00Acre75
12Broadcast Seed (Plan Quantity)02922030P 12,000.00 9,900.00825.001,000.00Acre76
94Pole Planting (Willow)02931010P 2,350.00 2,350.0025.0025.00Each77
21Pole Planting (Cottonwood)02931020P 525.00 525.0025.0025.00Each78

                                                                                          Subtotal 9,960,821.94 7,637,736.85

20 - STRUCTURES E-2608

110Granular Backfill Borrow (Plan Quantity)020560025 5,500.00 4,400.0040.0050.00cu yd79
3Remove Structure02221001P 150,000.00 13,500.004,500.0050,000.00Each80
1Precast Concrete Box Culvert02645001* 265,000.00 240,000.00240,000.00265,000.00Lump81

                                                                                          Subtotal 420,500.00 257,900.00

20 - STRUCTURES F-770

355Granular Backfill Borrow (Plan Quantity)020560025 17,750.00 14,200.0040.0050.00cu yd82
1Remove Bridge022210015 50,000.00 12,500.0012,500.0050,000.00Each83

384Drilled Shafts,  18 inch02466001* 96,000.00 61,440.00160.00250.00ft84
838Drilled Shafts, 30 inch02466004* 264,808.00 226,260.00270.00316.00ft85

18478Reinforcing Steel - Coated (Plan Quantity)032110010 25,869.20 19,401.901.051.40lb86
1Structural Concrete(Est. Lump Qty: 225 cu 03310001* 135,000.00 125,000.00125,000.00135,000.00Lump87

yd)

1Precast Abutments03320001* 375,000.00 415,000.00415,000.00375,000.00Lump88
1Precast Concrete Panels(Est. Lump Qty: 03339001* 777,000.00 640,000.00640,000.00777,000.00Lump89

12330 sq ft)
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Project No: NH-0006(29)204
Project Name: US-6; Tucker MP 203 to 204.2
Desc of Construction: Road - Widen to Four Lanes
Estimate Completion date on or before 
County: UTAH (49)

PNK CONSTRUCTORS LLC
29 West 200 North
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

13200Thin Bonded Polymer Overlay, Type I033720010 92,400.00 72,600.005.507.00sq ft90
9Prestressed Concrete Member 121 ft-4 inch 03412001* 441,000.00 374,400.0041,600.0049,000.00Each91

Type VI

1Structural Steel(Est. Lump Qty: 20725 lb)05120001* 62,175.00 46,000.0046,000.0062,175.00Lump92
1Electrical Work Bridges165260010 15,000.00 4,200.004,200.0015,000.00Lump93

                                                                                          Subtotal 2,352,002.20 2,011,001.90

20 - STRUCTURES R-556

107Concrete Gutter027710005 4,280.00 3,531.0033.0040.00ft94
1MSE Retaining Wall R-556 (Est. Exposed 02831000* 53,600.00 50,000.0050,000.0053,600.00Lump95

Surface Area:  670 sq. ft.)

                                                                                          Subtotal 57,880.00 53,531.00

20 - STRUCTURES R-572

61Concrete Gutter027710005 2,440.00 2,013.0033.0040.00ft96
1MSE Retaining Wall R-572 (Est. Exposed 02831001* 1,425,600.00 1,000,000.001,000,000.001,425,600.00Lump97

Surface Area: 17820 sq. ft.)

                                                                                          Subtotal 1,428,040.00 1,002,013.00

20 - STRUCTURES R-574

1Soil Nail Retaining Wall R-574 (Estimated 02871002* 1,104,000.00 920,000.00920,000.001,104,000.00Lump98
Exposed Surface Area: 18,400 sq. ft.)

                                                                                          Subtotal 1,104,000.00 920,000.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - Contractor Supplied00221000* 1.00 1.001.001.00Lump99
                                                                                          Subtotal 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - OCIP00221001* 1.001.00Lump100
                                                                                          Subtotal 1.00 0.00

A(Contract Amount): 15,323,244.14 11,882,182.75

A+Innovative Contracting(Bid Amount for Award Considerations): 11,882,183.7515,323,246.14

Percent of Engineer's Estimate: 77.54 %

12Innovative Contracting:


